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Project No: STP-0089(66)115
Project Name: SR-89 AT MAMMOTH CREEK ROAD
Type of Construction: SAFETY SPOT IMPROVEMENT
Estimate Completion date on or before 08/01/2003
County: GARFIELD (17)

ZZZWESTERN ROCK 
PRODUCTS (STAKER & PARSO
820 N 1080 E
ST. GEORGE,UT 84770

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY
1 1Mobilization012850010 Lump     14,000.00 21,000.0021,000.0014,000.00
2 1Traffic Control015540005 Lump     10,000.00 10,000.0010,000.0010,000.00
3 860Environmental Fence015610010 m        7,275.60 4,515.005.258.46
4 423Silt Fence015710030 m        2,428.02 3,807.009.005.74
5 1504Dust Control and Watering015720010 kL       5,970.88 4,963.203.303.97
6 1Survey (Specialty Item)017210010 Lump     4,000.00 8,300.008,300.004,000.00
7 1700Borrow020560010 Mg       3,519.00 12,325.007.252.07
8 3950Granular Borrow020560020 Mg       22,673.00 28,637.507.255.74
9 20Remove Pipe Culvert022210095 m        619.20 2,200.00110.0030.96

10 1263Roadway Excavation (Plan Quantity)023160020 m3       3,397.47 5,999.254.752.69
11 76600 mm Corrugated Steel Pipe Culvert Class C026100076 m        11,400.00 9,120.00120.00150.00
12 8Culvert End Sections 600 mm026130040 Each     2,017.20 2,104.00263.00252.15
13 1043Asphalt Pavement Sawing027050015 m        1,366.33 3,389.753.251.31
14 1616Untreated Base Course  19 mm or 25 mm Max027210070 Mg       13,881.44 19,392.0012.008.59
15 1522HMA - 19.0 mm027410020 Mg       56,177.02 63,543.5041.7536.91
16 6Liquid Asphalt MC-70 or MC-250027480010 Mg       1,822.98 2,700.00450.00303.83
17 1Emulsified Asphalt  SS-1027480030 Mg       230.50 585.00585.00230.50
18 313Traffic Striping Paint027650005 L        995.34 2,034.506.503.18
19 7Pavement Message Paint027650020 Each     98.00 122.5017.5014.00
20 11475Chip Seal Coat Type C027850030 m2       7,229.25 18,933.751.650.63
21 22Emulsified Asphalt CRS-2P027850055 Mg       3,876.84 5,720.00260.00176.22
22 20Delineator Type I028420010 Each     321.80 350.0017.5016.09
23 8Delineator - Culvert Marker028420030 Each     144.64 156.0019.5018.08
24 6Delineator - Maintenance Marker028420040 Each     108.00 150.0025.0018.00
25 6Relocate Sign028910010 Each     955.32 780.00130.00159.22
26 2Sign Type A-2  762 mm X 762 mm028910115 Each     317.48 560.00280.00158.74
27 1Sign Type A-2  910 mm X 910 mm028910120 Each     159.10 325.00325.00159.10
28 1Cellulose Fiber Mulch029110010 ha       2,388.64 3,100.003,100.002,388.64
29 630Strip and Stockpile Topsoil029120030 m3       3,068.10 2,362.503.754.87
30 1Drill Seed029220010 ha       2,881.06 2,400.002,400.002,881.06

                                                                                          Subtotal 183,322.21 239,575.45

Total: 239,575.45183,322.21
Percent of Engineer's Estimate: 130.69 %


